

CONTRACT AWARD NOTICE

Republic of Serbia
ROAD REHABILITATION AND SAFETY PROJECT (RRSP)
WB Project ID No. P127876
WB Loan No. 8255-YF

PREPARATION OF MAIN DESIGN FOR HEAVY MAINTENANCE (ROAD
REHABILITATION-UPGRADING) OF THE STATE ROAD IB 39, SECTION:
VLASOTINCE - SVOĐE, L=12.510 KM
Contract ID No. RRSP/CS3-IB39VS/2015-04

Procurement was conducted through the Selection Based on Consultants' Qualifications (CQS) method as stated under the relevant World Bank's *Guidelines: Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World Bank Borrowers*, issued in January 2011.

Based on the submitted Expressions of Interest and evaluation criteria specified in the Request for Expressions of Interest the following Consultants' Short List was established:

No.	Consultant
1	JV UTIBER Ltd., Hungary (Leader) & ÚT-TESZT Ltd., Hungary & Project Biro UTIBER d.o.o., Serbia & PANPRO TEAM d.o.o., Serbia (partners)
2	JV DB Inženjering d.o.o. Beograd, Serbia (Leader) & Dromos Consulting Ltd, Greece & Dromos Consulting Inc, Greece & Adomne d.o.o. Novi Sad, Serbia & Hidrozavod DTD AD Novi Sad, Serbia & Geourb Group d.o.o. Beograd, Serbia (partners)
3	JV DIWI Germany GmbH, Germany (Leader) & DIWI Makedonija DOOEL FYRM (partner)

In accordance with the selection method, on December 03, 2015, the Request for Proposal was sent to the first-ranked Consultant.

On January 05, 2016, the Consultant JV UTIBER Ltd. & ÚT-TESZT Ltd. & Project Biro UTIBER d.o.o., & PANPRO TEAM d.o.o. delivered proposal that was complete, correct and substantially responsive in accordance with the terms and conditions from the Request for Proposal with the offered price of RSD 16,150,460.46.

Successful Consultant: JV UTIBER Ltd. & ÚT-TESZT Ltd. & Project Biro UTIBER d.o.o., & PANPRO TEAM d.o.o.

Contract Price: RSD 16,150,460.46 (exclusive of local indirect taxes)

Scope of Contract: Preparation of Main Design for Heavy Maintenance (Road Rehabilitation-Upgrading) of the State Road IB 39, Section: Vlasotince - Svođe, L=12.510 km

Duration of Contract: 8 months

Date Contract Signed: 31 March 2016

Implementing Agency: Public Enterprise "Roads of Serbia"