

**AMENDMENT
OF
REQUEST FOR EXPRESSIONS OF INTEREST
(CONSULTING SERVICES – FIRMS SELECTION)
Published on June 15, 2016**

**REPUBLIC OF SERBIA
ROAD REHABILITATION AND SAFETY PROJECT (RRSP)
IBRD Loan No. 8255-YF**

**TECHNICAL CONTROL OF MAIN DESIGNS FOR HEAVY MAINTENANCE (ROAD
REHABILITATION-UPGRADING) OF SECTIONS FROM THE SECOND YEAR OF
PROJECT**

Contract ID No. RRSP/CS3-TC2/2016-04

By this Amendment of the Request for Expression of Interest, a change in part of the Request for Expression of Interest published on the UNDB online and on the official website of the PE "Roads of Serbia on June 15, 2016 is introduced. Namely the part of the original REoI which stipulates the following:

"...please pay attention to the fact that the assignments resulting from the Services subject to procurement would be in direct conflict of interest with obligations and activities related to the following services:

- *Preparation of main designs for heavy maintenance (road rehabilitation-upgrading) of the sections stated in the paragraph 3 of this Request;*
- *Road Safety Audit during preparation of main designs for heavy maintenance (road rehabilitation-upgrading) of the sections stated in the paragraph 3 of this Request;*
- *Supervision of rehabilitation works including environmental and social safeguard monitoring on RS/WB/EIB sections under RRSP (consultant selection is in progress);*
- *Supervision of rehabilitation works including environmental and social safeguard monitoring on EBRD sections under RRSP (consultant selection is in progress)".*

is herewith modified to read:

"...please pay attention to the fact that the assignments resulting from the Services subject to procurement would be in direct conflict of interest with obligations and activities related to the following services:

- **Preparation of main designs for heavy maintenance (road rehabilitation-upgrading) of the sections stated in the paragraph 3 of this Request;**
- **Road Safety Audit during preparation of main designs for heavy maintenance (road rehabilitation-upgrading) of the sections stated in the paragraph 3 of this Request."**

Due to the above change, deadline for delivery of the EoI as indicated in the originally published REoI is postponed to **July 13, 2016**.

All other conditions and requirements from the REoI remain unchanged and valid.

Further information can be obtained at the address below during office hours from 10:00 to 12:00 (local time).

Public Enterprise "Roads of Serbia"

19a, Vojkovićeve St.

11000 Belgrade, Serbia

www.putevi-srbije.rs

e-mail: office@putevi-srbije.rs

Contact Person:

Mrs. Milena Vuksanović Petrović, M.Ltt., Procurement Specialist

tel. +381 11 3398 438

fax. +381 11 3398 443

e-mail: milena.vuksanovic@putevi-srbije.rs