

CONTRACT AWARD NOTICE

Republic of Serbia
ROAD REHABILITATION AND SAFETY PROJECT (RRSP)
WB Project ID No. P127876
WB Loan No. 8255-YF

PREPARATION OF MAIN DESIGN FOR HEAVY MAINTENANCE (ROAD REHABILITATION-UPGRADING) OF THE STATE ROAD IB 25, SECTION: TOPOLA 2 – KRAGUJEVAC 5, L=31.714 KM
Contract ID No. RRSP/CS3-IB25TK/2015-11

Procurement was conducted through the Selection Based on Consultants' Qualifications (CQS) method as stated under the relevant World Bank's *Guidelines: Selection and Employment of Consultants under IBRD Loans and IDA Credits & Grants by World Bank Borrowers*, issued in January 2011.

Based on the submitted Expressions of Interest and evaluation criteria specified in the Request for Expressions of Interest, the following Consultants' Short List was established:

No.	Consultant
1	JV NET Engineering S.p.A., Italy (Leader) and Hidroprojekat-saobraćaj d.o.o., Serbia (partner)
2	JV UTIBER Ltd., Hungary (Leader) and ÚT-TESZT Ltd., Hungary, Project Biro UTIBER d.o.o., Serbia and PANPRO TEAM d.o.o., Serbia (partners)
3	JV DB Inženjering d.o.o. Beograd, Serbia (Leader) & Dromos Consulting Ltd, Greece, Dromos Consulting Inc, Greece, Adomne d.o.o. Novi Sad, Serbia, Hidrozavod DTD AD Novi Sad, Serbia and AB&Co Geosystems d.o.o. Novi Sad, Serbia (partners)

In accordance with the selection method, on April 21, 2016, the Request for Proposal was sent to the first-ranked Consultant.

On May 18, 2016, the Consultant JV NET Engineering S.p.A. and Hidroprojekat-saobraćaj d.o.o. delivered a Proposal which after the evaluation was confirmed to be complete, correct and substantially responsive to requirements of the Request for Proposal. The offered price was EUR 266,950.00.

Successful Consultant: JV NET Engineering S.p.A. and Hidroprojekat-saobraćaj d.o.o., Italy

Contract Price: EUR 266,950.00 (exclusive of local indirect taxes)

Scope of Contract: Preparation of Main Design for Heavy Maintenance (Road Rehabilitation-Upgrading) of the State Road IB 25, Section: Topola 2 – Kragujevac 5, L=31.714 km

Duration of Contract: 9 months

Date of Contract Signature: 28 July 2016

Implementing Agency: Public Enterprise "Roads of Serbia"